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ALL RUNWAYS, TAXIWAYS, AND APRONS SHALL BE KEPT QPEN TO AIRPORT
TR{}‘FF{% DURING CONSTRUCTION EXCEPT AS NOTED IN THE CONSTRUCTION
ACTIVITY PLAN.

ALL CONSTRUCTION TRAFFIC OPERATING ON OR CROSSING RUNWAYS, TAXIWAYS,
AND APRONS OPEN TO AIRCRAFT TRAFFIC SHALL BE UNDER CONTROL OF A
FLAGMAN IN RADIO CONTACT WITH FAA AIR TRAFFIC CONTROL TOWER PERSONMNEL
AT ALL TIMES. THE CONTRACTOR SHALL PROMVIDE HIS OWN RADIOS AND ONLY HIS
PERSONNEL WHO HAVE SUCCESSFULLY COMPLETED THE APPROVED SAA/FAA
SAFETY COURSE MAY OPERATE THESE RADIOS.

WHEN CONFLICTS ARISE BETWEEN CONSTRUCTION ACTIVITIES AND AIRCRAFT
OPERATIONS AND SAFETY, AIRCRAFT OPERATIONS AND SAFETY SHALL TAKE
PRECEDENCE AND SMALL GOVERN. FINAL AUTHORITY IN THE APPROVAL OF
CONSTRUCTION SEQUENCING LIES WITH THE AIRPORT DIRECTOR.

THE CONTRACTOR WILL BE PERMITTED TO STORE EQUIPMENT AND MATERIALS AT

THE LOCATIONS SHOWN ON THE CONSTRUCTION ACTIVITY PLAN. THE MAXIMUM

E&%H'% gts EQUIPMENT, MATERIALS AND STOCKPILES SHALL BE 25 ABOVE GROUND
A ..

BROKEN ASPHALT AND P.C.C, SHALL BE DISPOSED OF BY THE CONTRACTOR OFF
OF AJRPORT PROPERTY UNLESS DIRECTED BY THE AIRPORT.

VEHICLES AND EQUIPMENT SHALL NOT BE ALLOWED WITHIN 95" FROM THE
CENTERLINE OF ACTIVE TAXIWAYS OR 250" FROM THE CENTERLINE OF ACTIVE
RUNWAYS,

ALL PAVEMENTS, DRIVES, OR ANY OTHER AREAS UTILIZED BY THE CONTRACTOR
FOR HAUL RDADS OR STORAGE AREAS SHALL BE MAINTAINED AND REPAIRED IN
KIND BY THE CONTRACTOR TO THE SATISFACTION OF THE ENGINEER AND AIRPORT
g})RRECTL?g wgl}%( ADDITIONAL COMPENSATION SHALL BE MADE TO THE CONTRACTOR

EXISTING TURF AREAS DISTURBED BY THE CONTRACTOR'S OPERATIONS SHALL BE
?EETO:?QEPDORB‘IY HIM. AT. HIS EXPENSE TO THE SATISFACTION OF THE ENGINEER AND
Al .

THE CONTRACTOR $HALL CONTINUQUSLY CLEAN CONSTRUCTION AREAS WHICH WILL
BE OPENED TO AIR TRAFFIC.

IT WILL BE NECESSARY FOR THE CONTRACTOR TO MAKE HIS OWN FIELD

ANVESTIGATION TO DETERMINE THE EXACT LOCATION OF THE UNDERGROUND

UTILITIES AT CRITICAL POINTS SO AS TO AVOID ANY DAMAGE. ANY UTILITY,
INCLUDING AIRFIELD ELECTRICAL CABLE AND LIGHTS, DAMAGED BY THE
CONTRACTOR SHALL BE REPAIRED BY HIM AT HIS OWN EXPENSE IN A MANNER
WHICH IS SATISFACTORY TO THE ENGINEER AND TO THE OWNER OF THE UTILITY.
ANY REPAIRS THAT MUST BE MADE BY THE OWNER OF THE UTILITY SHALL HAVE
THE COST REIMBURSED TO THE UTILITY BY THE CONTRACTOR. AIRFIELD LIGHTING
CABLES DAMAGED BY THE CONTRACTOR SHALL BE REFAIRED BY A QUALIFIED
ELECTRICIAN WITH THE COSTS TO BE BORNE BY THE CONTRACTOR.

CONTRACTOR'S ACCESS SHALL BE AS FOLLOWS:
A, THE CONTRACTOR'S ACCESS TO WORK SHALL BE AS SHOWN IN THE PLANS.

8. THE CONTRACTOR SHALL COMPLETE A SECURITY FORM FOR ALL PERSONNEL
HE PROPOSES TO USE ON THE AIRPORT. THESE FORMS SHALL BE COMPLETED
PRIOR TO THAT PERSON BEING ALLOWED ON THE AIRFIELD. A LIST OF
PERSONNEL AUTHORIZED TO WORK ON THE AIRFIELD SHALL BE PROVIDED TO
THE RESIDENT ENGINEER BY THE CONTRACTOR.

€. THE CONTRACTOR SHALL USE AN EXISTING GATE(S) FOR ACCESS TG THE
AIRFIELD., THE CONTRACTOR SHALL INSTALL AND MAINTAIN A HEAVY-DUTY
PADLOCK ON THE ACCESS GATE. HE SHALL PROVIDE KEYS FOR HIS PADLOCK
TO THE RESIDENT ENGINEER, S.A.A. MAINTENANCE SUPERVISOR, AND S.A.A.
SECURITY CHIEF. NO ADDITIONAL KEYS ARE TO BE DISTRIBUTED UNLESS
AUTHORIZED BY THE RESIDENT ENGINEER.

D.  CONTRACTOR SHALL OBTAIN ALL NECESSARY PERMITS AND TEMPORARY
EASEMENTS FOR THE PUBLIC ACCESS ROAD(S) SHOWN AND SHALL COMPLY
WITH ALL REQUIREMENTS, LOAD RESTRICTIONS, & TRAFFIC CONTROL SIGNAGE
REQUIRED BY THE CITY, COUNTY, TOWNSHIP, OR LD.O.T.

E.  DURING ADVERSE WEATHER THE CONTRACTOR SHALL MAINTAIN ACCESS TO
THE WORK AT NO ADDITIONAL COST 7O THE CONTRACT. NO EXTENSION OF
THE CONTRACT TIME WILL BE CONSIDERED FOR DELAYS DUE TO LACK OF
ADEQUATE ACOESS TO THE WORK SITE.

F.  THE CONTRACTOR SHALL BE RESPONSIBLE FOR KEEPING THE ACCESS GATE(S)
CLOSED DURING WORK HOURS, THE CONTRACTOR SHALL POST A COMPETENT
SECURITY GUARD TO CONTROL ACCESS AT THE GATE. THE CONTRACTOR
SHALL REPLACE ANY UNSATISFACTORY SECURITY GUARDS AS DIRECTED.

G.  THE CONTRACTOR SHALL CLOSE AND LOCK THE ACCESS GATE(S) UPON
LEAVING THE SITE.

H.  ALL COSTS RELATING TO CONTRACTOR'S ACCESS AND SECURITY SHALL BE
THE RESPONSIBILITY OF THE CONTRACTOR.

L. THE CONTRACTOR SHALL STORE EQUIPMENT AND MATERIALS IN SUCH A WAY
23 Fg‘?; InggLAW AIRPORT PART 77 SURFACES, OR RUNWAY AND TAXIWAY
AS.

J, THE CONTRACTOR SHALL BE RESPONSIBLE FOR CLEANING ACTIVE AIRFIELD
PAVEMENTS WHICH ARE CROSSED BY HIS VEHICLES ACCESSING THE WORK OR
DEPARTING TME WORK IMMEDIATELY FOLLOWING SAID VEHICLE.

AIRFIELD PAVEMENTS SHALL NOT-BE USED TO ACCESS THE SE PERMETER
ROAD EXCESS EARTHWORK DISPOSAL AREA.
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